

**BID TAB WORKSHEET**

Contractor	Base Bid Amount	Contingency Allowance	Total Bid Amount	Alternates				Addendum				Bid Bond	Remarks			
				Alt. No. 1	Alt. No. 2	Alt. No. 3				#1	#2					
Constrction Solution of Illinois Inc.	\$382,723.00	\$50,000.00	\$432,723.00	Alt. No. 1	Alt. No. 2	Alt. No. 3							X	\$449,723.00	w/Alt1	
				\$17,000.00	\$12,000.00	(\$36,000.00)									\$396,723.00	w/Alt3
										X	X					
Kandu Construction Inc.	\$417,000.00	\$50,000.00	\$467,000.00	Alt. No. 1	Alt. No. 2	Alt. No. 3							X	\$475,400.00	w/Alt1	
				\$8,400.00	\$12,600.00	(\$3,800.00)									\$463,200.00	w/Alt3
										X	X					
Alliance Allied Inc.	\$468,666.00	\$50,000.00	\$518,666.00	Alt. No. 1	Alt. No. 2	Alt. No. 3							X	\$530,666.00	w/Alt1	
				\$12,000.00	\$14,000.00	(\$8,000.00)									\$510,666.00	w/Alt3
										X	X					
		\$50,000.00		Alt. No. 1	Alt. No. 2	Alt. No. 3								\$0.00		
		\$50,000.00		Alt. No. 1	Alt. No. 2	Alt. No. 3								\$0.00		
		\$50,000.00		Alt. No. 1	Alt. No. 2	Alt. No. 3								\$0.00		

Alt. No. 1: Study Room Attenuation (Addition of Mass Vinyl)  
Alt. No. 2: Study Room Attenuation (Additional Layers of Gyp)  
Alt. No. 3: Door Closer (Standard Mechanical Closer)

Alt. No. 7:  
Alt. No. 8:  
Alt. No. 9: